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Introduction 

The Mississippi Department of Marine Resources (MDMR) manages the coastal resources for the 

State of Mississippi through the authority of the Commission on Marine Resources.  MDMR is 

seeking quotes to establish a contract with an individual, entity, or firm to construct a bulkhead to 

be designated for contractors to load artificial reef material for inshore and offshore deployments.  

This allows for artificial reefs to be developed to enhance the environment by providing habitat 

for a variety of reef fish species.  This is a request for a quote, not an order. 

Scope of Work   

The specifications/scope of work for the project will include:   

 To construct a commercial grade bulkhead that will be used as a loading zone at the 

(MDMR) Artificial Reef Staging Site in Gulfport, Mississippi.  The bulkhead must not 

exceed fifty (50) feet in length with a minimum of twenty (20) feet above the mean tide 

level (“MTL”).   

 The contractor will be responsible for providing both the design and drawings to the 

MDMR including the method in which the bulkhead will be constructed, using the 

minimum material specifications listed herein.  The contractor will be required to meet 

with MDMR designated representatives prior to the beginning of any work to discuss the 

Contractor’s proposed design of the bulkhead, as well as other aspects of the project.  The 

date and time of the meeting will be set by MDMR staff following the award of the contract. 

The contractor will be responsible for providing all materials, labor, supervision, tools and 

equipment necessary to construct and complete the bulkhead.   

 The MDMR will provide rip rap and fill material to the contractor on site.  It will be the 

contractor’s responsibility to place the fill.   

GENERAL INFORMATION/REQUIREMENTS: 

 A pre-quote site meeting will be held at the MDMR Staging Site in Gulfport, Mississippi (See 

Attachment B-Directions) on Monday, June 13, 2016 at 10:00 a.m. CST.  The contractor or 

contractor’s designee are strongly urged to attend this meeting.  Failure to visit the site will 

in no way relieve the successful contractor from furnishing any materials or performing any 

work required to complete work in accordance with the scope of work without additional cost 

to the contractor.  

 The MDMR will obtain any permits that may be necessary to complete this project that meet 

the requirements of the U.S. Army Corps of Engineers and the MDMR’s Coastal Resources 

Management. 
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 All construction activities must be conducted between 8:00 a.m. and 4:30 p.m. CST, Monday 

through Friday, excluding State Holidays.  A MDMR representative(s) must be onsite to 

monitor the construction of the bulkhead any time work is being performed.  The contractor 

will be responsible for having a foreman in charge of the construction on site at all times 

during construction. 

 Construction must begin within ten (10) calendar days upon notice to proceed and the 

contractor is required to give MDMR a three (3) calendar day notice before beginning work. 

The project must be completed within thirty (30) calendar days of beginning construction, 

weather permitting.   

 The MDMR is not responsible for any of the contractor’s tools or equipment left onsite in the 

absence of the contractor at the Artificial Reef Staging Site.   

 All cuts, holes and damage to the surface of treated wood must be protected by field treatment 

with Copper Napthalate (or equivalent) in accordance with AWPA P8-11 (or latest issue) and 

coated with a marine sealant, per current industry standards. 

 The contractor must be responsible for daily clean-up and disposal of trash from the 

construction area including, but not limited to, trash and debris that falls into the waterway.  

The contractor must provide a vessel and personnel to achieve debris collection in the 

waterway.  The debris collection vessel must be capable of communicating with the foreman 

in charge of the construction on land. 

 The contractor must dispose of any material that is left over from the construction of the 

bulkhead.  Construction area must be left clean and ready for use upon completion of the 

project.  The contractor will be responsible for providing a dumpster for the disposal of 

construction materials.  

 The contractor will be responsible for the removal and disposing of any debris and/or any 

material in the water located at the Artificial Reef Staging Site that would impede the 

contractor’s ability to construct the bulkhead.   
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Section 3: Minimum Material Specifications 

 

Mississippi Department of Marine Resources Artificial Reef Staging Site 

Bulkhead 

Member/Location Dimensions  

Lumber 

Grade 

Use 

Category 

Preservative Retention Level and  

Treatment  

Timber Face Piling 12"  Butt  

ASTM D25  
Round 
Piling UC5C 2.5 pcf Chromated Copper Arsenate  

Wale Beam 4"x8"  

No. 1 

Marine 

Grade UC5C 2.5 pcf Chromated Copper Arsenate  

Sheet Piling 
(Sheeting) 3"x10"  

No. 1 

Marine 

Grade UC5C 2.5 pcf Chromated Copper Arsenate  

Bulkhead Cap 3"x10"  

No. 1 

Marine 

Grade UC5C 2.5 pcf Chromated Copper Arsenate  

 

 High Grade Filter Cloth to cover back of the Bulkhead. 

 All fasteners and rods must be hot dipped galvanized per ASTM A-153 with two (2) ounces 

on zinc per square foot or be corrosion resistant.  Anchor Rods used in this project must be 

a minimum of three-fourth inches (¾”) in diameter. 

 

Section 4: Minimum Qualifications 

The minimum qualifications which the MDMR is seeking for this project include: 

A minimum of two prior projects of comparable scope and complexity performed within the last 

five (5) years.  You must list at least two prior projects, but may list more.  For each project give 

the date and a description (scope) of the project, location, time frame for completion of the project, 

reference person (customer) with current contact information (telephone and email).  MDMR must 

be able to contact the reference(s) as soon as possible. 

 

Section 5: Requirements for Quote Submission 

All Quotes must include the following: 
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 Attachment A – Quote Form (completed and signed) 

Modifications or additions to any portion of Attachment A may be cause for rejection of the Quote.  

All information on Attachment A must be completed.  You may use additional sheets, if necessary. 

 

Section 6: Deadline for Submitting Quote 

You may submit your Quote (Attachment A – Quote Form) in one of three ways: 

 Via email to procurement@dmr.ms.gov; 

 Via U.S. mail, postage prepaid, to: 

o Erin Gallagher, Procurement Director, Mississippi Department of Marine 

Resources 6th Floor, 1141 Bayview Avenue, Biloxi, MS  39530; or, 

 Via hand delivery to Erin Gallagher or her designee at the above address. 

The deadline for receiving Quotes is Thursday, June 23, 2016 at 4:00 p.m. CST.  Late quotes 

will not be accepted. 

 

Section 7: MDMR Contact and Questions/Requests for Clarification 

All questions and requests for clarification must be submitted via email to: 

Erin Gallagher, Procurement Director 

procurement@dmr.ms.gov 

All questions/requests for clarification must be received no later than Tuesday, June 14, 2016 at 

4:00 p.m. CST. 

All questions/requests for clarification and the answers thereto will be published on the MDMR 

website (http://dmr.ms.gov) in a manner that all respondents will be able to view by Thursday, 

June 16, 2016 at 4:00 p.m. CST. 

The MDMR will not be bound by any verbal or written information that is not specified within 

this Request for Quotes unless formally noticed and issued by the contact person. 

 

 

 

mailto:procurement@dmr.ms.gov
mailto:procurement@dmr.ms.gov
http://dmr.ms.gov/
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Section 8: Equal Opportunity Statement 

MDMR will select the vendor for these services without regard to political affiliation, race, color, 

handicap, genetic information, religion, national origin, sex, religious creed, age, or disability 

Section 9: Request for Quotes Timeline 

RFQ Issue Date:  Thursday, June 2, 2016. 

Pre- Quote Site Visit: Monday, June 13, 2016 at 10:00 a.m. CST. 

Questions to MDMR Deadline: Tuesday, June 14, 2016 at 4:00 a.m. CST. 

Written Answers to Questions Posted: Thursday, June 16, 2016 at 4:00 p.m. CST. 

Quote Submission Deadline: Thursday, June 23, 2016 at 4:00 p.m. CST. 
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ATTACHMENT A 

Quote Form 

 

Please complete and sign this quote form. Incomplete or unsigned Quote Forms may be rejected.  

You may use supplemental pages, if necessary. 

Vendor’s Name:  

 

__________________________________________________________ 

 

Address/Principal Place of Business:  

 

_________________________________________ 

 

Address/Place of Performance of Proposed Contract:  

 

_________________________________________ 

 

Phone Number: _______________________ 

 

Fax Number: _________________________ 

 

Vendor’s Email: ______________________ 

 

If business or firm, Contact Person, Phone Number, and Email: 

 

__________________________________________________________ 

 

 

Statement of Price: 

On the line below, please quote the total price for which you will complete the required Scope of 

Work for this project. 

 

___________________________________________________________ 
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Prior Projects of Comparable Scope and Complexity: 

Please list a minimum of two prior projects of comparable scope and complexity.  You must list 

at least two prior projects, but may list more.  For each project give the date and a description 

(scope) of the project, location, time frame for completion of the project, reference person 

(customer) with current contact information (telephone and email). You may use supplemental 

sheets to discuss the scope of the prior projects and to list additional projects. You must provide 

current contact information for the reference persons, as MDMR must be able to contact the 

references as soon as possible. 

 

Project: 

a. Date Completed: _________________________________________ 

 

b. Description of Scope:_________________________________________________ 

 

c. Location:_______________________________________________ 

 

d. Timeframe for Completion:__________________________________ 

 

e. Reference Name (customer):_________________________________ 

i. Telephone:_________________________________________ 

ii. Email:____________________________________________ 

iii. Job Title: __________________________________________ 

 

Project: 

a. Date Completed: _________________________________________ 

 

b. Description of Scope:_________________________________________________ 

 

c. Location:_______________________________________________ 

 

d. Timeframe for Completion:__________________________________ 

 

e. Reference Name (customer):_________________________________ 

i. Telephone:________________________________________ 

ii. Email:____________________________________________ 

iii. Job Title: ________________________________________ 

 

 

Please provide current contact information as MDMR must be able to contact your references 

(customers) immediately.  You may provide more than two references, however, MDMR will only 

contact two of the references listed.   
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SIGNED BY: ___________________________________      

 

TITLE: _______________________________________ 

 

DATE: _______________________________________ 
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ATTACHMENT B 

 

 

Directions to Artificial Reef Staging Site 

 

A Pre-quote on site visit will be held at MDMR’s staging site in Gulfport, Mississippi, on 

Monday, June 13, 2016 at 10:00 a.m. CST.   The contractor or his designee are 

strongly urged to be present at the pre-quote site visit prior to submitting a quote.   

 

From I-10 

 Take exit 38 on Lorraine Road. 

 Head south for approximately 1 mile. 

 Turn left on Reichold Road at the light at foot of the bridge. 

 At the end of Reichold Road when it turns hard left, there will be a gravel 

road and a gate on the right. 

 Follow gravel road to staging site. 

 

From Highway 90 

 Turn north on Cowan/Lorraine Road. 

 Head north for approximately 3 miles. 

 Turn right on Reichold Road at the light at foot of the bridge. 

 At the end of Reichold Road when it turns hard left, there will be a gravel 

road and a gate on the right. 

 Follow gravel road to staging site. 


